State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
Honolulu, Hawaii 96813

ADDENDUM NO. 1

TO

JOB NO. J32C0O30A
WAIMANALO WASTEWATER TREATMENT PLANT IMPROVEMENTS
Waimanalo, Oahu, Hawaii

TAX MAP KEY: 4-1-09: 270

ISSUED: April 27, 2005

NOTICE TO ALL PROSPECTIVE BIDDERS

The items listed hereinafter are hereby made a part of the contract for
the above project and shall govern the work, taking precedence over
previously issued plans and specifications governing the items mentioned:

ITEM NO. 1 - PROPOSAL

REPLACE the Proposal in its entirety with the attached Revised Proposal.

ITEM NO. 2 - SPECIAL PROVISIONS

1. Page SP-6, add third item to Section 8 - Measurement and Payment,

3. DELETE Section 8.5, Progress and/or Partial Payment, paragraph
3, first sentence, and replace with

“The Contractor will also be allowed partial payments to the
extent of one hundred percent (100%) of the invoice cost of
approved materials to be incorporated in the work on the
following conditions:”

ITEM NO. 3 - TECHNICAL SPECIFICATIONS

1. SECTION 01000 - GENERAL REQUIREMENTS

a. Page 01000-7, after paragraph 1.29 FINAL CLEANUP, ADD the
following new paragraph:

“1.30 FIELD OFFICE
Contractor to provide a field office trailer with a

minimum size of 10'X32' including theft mitigation
window and lock armor, air conditioning, private
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office, and toilet facilities. Establish and pay
monthly cost of all field office utilites including:
water, sewage, electric, two(2) phone lines with
two(2)} 2-way phones, broadband DSL or cable internet
service, and weekly cleaning. Provide office
furnishings including 2 desks and chairs, 3 - 4
drawer lockable legal file cabinets, 2- 6 ft
bookshelfs, 2- 6ft folding tables, and one conference
table with 8 folding chairs.”

2. SECTION 01014 - WORK SEQUENCE, PHASING AND COORDINATION

a. Page 01014-2, paragraph 1.02(A), at the end of this paragraph
ADD the following new paragraph:

“Construction work shall be completed in two phases to allow
decommissioning of the existing rapid bloc system and start-up
of new anoxic/aerobic system. Before commencing with
construction, the Contractor shall meet with the plant
operator and Engineer to coordinate his sequence of work. A
detailed written phasing plan shall be prepared by the
Contractor and submitted to the Engineer for review and
approval. Work shall be sequenced such that the new secondary
liquid stream is constructed before the DAFT solids handling
system. Once all the liquid stream components are
constructed, tested and accepted by the Engineer, wastewater
shall be transferred from the primary clarifier and rapid bloc
system to the new anoxic/aerocbic tank and final clarifiers.
After filling both units, the Contractor shall activate the
return activated sludge (RAS) pumps to allow wastewater to
circulate through the anoxic/aerobic tank and final clarifiers
in a closed-loop configuration. It is estimated that
approximately 3 to 5 months is needed to stabilize the new
secondary system. Once the new secondary system is
stabilized, plant flow may be diverted from the primary
clarifier to the new system. The Contractor may then commence
with the 4-day operational test on the new secondary liquid
and solids system. Work on the existing rapid bloc tank (new
equalization basin) may commence at the completion of the
Phase I operational test. All cost incurred during this
period (i.e. electricity, transfer pump rental, etc..) shall
be borne by the Contractor.”

b. Page 01014-4, paragraph 1.02(B), after the word Phase II, DELETE
the words “(After Pre-Final Acceptance)” .

3. SECTION 01800 - PERMITS, APPROVALS AND LICENSES

a. DELETE this section in its entirety and replace with the
attached new Section 01800 - PERMITS, APPROVALS AND LICENSES
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4. SECTION 02050 - DEMOLITION
a. Page 02050-2, paragraph 3.01, at the end of this paragraph ADD
the following new paragraph:
"UST Removal: Remove and dispose of existing underground fuel
storage tank. See Section 02115 - Removal and Disposal of
Underground Storage Tank.”
b. Page 02050-2, paragraph 3.02, first bullet item, REPLACE
“(deliver to Sand Island WWTP)” with “(deliver to Kailua
WWTP) "
5. SECTION 02221 -~ STRUCTURE EXCAVATION AND BACKFILL
a. Page 02221-2, paragraph 3.01, first paragraph, DELETE this
paragraph in its entirety and replace with:
"Base course under slabs on grade for building and other
ground surface structures, shall be No. 3B Fine gravel. Base
courses shall be placed on compacted subgrades. Compact as
specified in Section 31 of the Standard Specifications.”
6. SECTION 03200 - CONCRETE REINFORCEMENT
a. Page 03200-4, paragraph 3.03, DELETE subparagraphs A and B and
replace with the following new paragraphs:
“A. Reinforcing bars for all the concrete structures
ASTM A615, Grade 60 with, fusion bonded epoxy coating
conforming to ASTM A934M-00b.
B. Wire Welded Fabric for all the concrete structures.
ASTM Al85 with protective epoxy coating conforming to
ASTM A884 / A884M-01."
7. SECTION 07550 - MODIFIED BITUMINOUS MEMBRANE
ADD the attached new Section 07550 in its entirety.
8. SECTION 07600 - FLASHING AND SHEET METAL
ADD the attached new Section 07600 in its entirety.
9. SECTION 11339 - FINAL CLARIFIER

Page 11339-10, paragraph 2.02(H) (2) (b), Walkway and Operating
Platform, DELETE wording “Section 13230 - FRP Grating, FRP
Overlay Panels, FRP Plates and Stainless Steel Grading.” And
replace with “Section 06610 - Fiberglass Reinforced Plastic
(FRP) . "
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10. SECTION 11362 - SLUDGE THICKENING EQUIPMENT
a. Page 11362-10, DELETE paragraph 2.05(E), Flotation Baffle in
its entirety.
b. Page 11362-10, DELETE paragraph 2.06(A)&(B) in its entirety
and replace with the following new paragraph:
“A submerged effluent launder shall be provided around the
inside perimeter of the DAFT tank. The launder shall be
fabricated from 12” diameter, Type 316 stainless steel pipe
material. Details of the submerged launder is shown on the
plans.”
11. SECTION 11373 - SINGLE-STAGE BLOWER
a. Page 11373-1, paragraph 1.02(D), second to the last line,
DELETE the word “inlet” and replace with “variable diffuser”.
b. Page 11373-3, paragraph 1.03(A) (6), DELETE Item No. 6 in its
entirety.
c. Page 11373-3, paragraph 1.05(A), DELETE Item Nos. 1, 2, 3 and
4 in its entirety.
d. Page 11373-6, paragraph 2.07(A), at the end of the first
sentence DELETE the word “skid”.
e. Page 11373-10, paragraph 2.19(B) (3), DELETE the word
“Transmitter” and replace with “Switch”.
f. Page 11373-10, paragraph 2.19(B) (6), DELETE Item No. 6 in its
entirety.
g. Page 11373-10, paragraph 2.19(B) (7), DELETE the word
“Transmitter” and replace with “Switchesg”.
h. Page 11373-10, paragraph 2.19(B) (9), DELETE the word
“Transmitter” and replace with “Switch”.
12. SECTION 11374 - AERATION SYSTEM
a. Page 11374-9, paragraph 2.10(B), DELETE this paragraph in its
entirety and replace with the following new paragraph:
“All exposed air piping shall be Schedule 10 Type 316
stainless steel, including air piping from the blower, through
the headers and laterals, and up to the air manifold at the
bottom of the tank.”
b. Page 11374-10, paragraph 2.10(D), ADD the following sentence
at the end of this paragraph:
Waimanalo WWTP Improvements Addendum No.
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“"All valves shall be fabricated from Type 316 stainless steel

material.”
13. SECTION 11393 - EFFLUENT FILTER SYSTEM
a. Page 11393-1, paragraph 1.01(A), second to the last sentence

of the first paragraph, DELETE “The existing filter compressed
air system system shall also supply air to the additional
filters provided in accordance with Section 11370, “Rotary
Screw Air Compressor and Appurtenances.” and replace with “The
existing filter compressed air system shall supply air to the
additional filter units.”

14. SECTION 13413 - ABOVE FUEL STORAGE TANK

a. Page 13413-6, DELETE Paragraph 2.04 in its entirety.

ITEM NO. 4 - DRAWINGS

Replace the following drawings with the attached drawings:

Figure Drawing
Number Number Description
1 C602 Added callouts
2 C605 Revised top of wall elevations
3 C608 Added landscaping notes
4 C61l Revised callout
5 S7 Added retaining wall detail
6 S7 Added pipe support detail
7 N701 Motor HP (150 -> 75)
8 M262 Added note for SS fittings and valves

End of Addendum No. 1
All other items and conditions shall remain in full effect.
ENGINEERING DIVISION

(Tl

ERIC T. HIRANO, P.E.
Chief Engineer
Department of Land and Natural Resources
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PROPOSAL

FOR

DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
State of Hawaii

Job No. J32C030A

Waimanalo WWTP Improvements
Waimanalo, Oahu, Hawaii

, 2005

Chief Engineer

Engineering Division

Department of Land and Natural Resources
State of Hawaii

Honolulu, Hawaii

Dear Sir:

of the work to be performed, and having carefully examined the Plans and
Specifications, and other contract documents, hereby proposes to furnish and pay
for all materials, tools, equipment, labor and other incidental work necessary to
complete the wastewater treatment plant improvements as required or called for in
this Proposal, all according to the true intent and meaning of the Notice to
Bidders, Information and Instructions to Bidders, Proposal, Detailed
Specifications, Interim General Conditions, Special Provisions, Plans, and any
and all addenda for:

Job No. J32C030A
Waimanalo WWTP Improvements
Waimanalo, Oahu, Hawaii

on file in the office of the Engineering Division for the TOTAL SUM BID (Items 1
to 33) of:

Dollars ($ )
and will fully complete all work under this contract within 540 consecutive
calendar days from the date of written notice to proceed, including date of said
order, said total sum being itemized on the following pages.

Waimanalo WWTP Improvements Addendum No. 1
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BIDDING SCHEDULE
WAIMANALO WASTEWATER TREATMENT PLANT JOB NO. J32C030A

Item Estimated

No. Quantity Item Description Unit Price Subtotal TOTAL
1 LS Mobilization
Lump Sum $

2 Ls Clearing and grubbing,
including all demolition
work and/or removal and
disposal of existing
shrubbery and trees as
indicated on the plans.

Lump Sum $

3 LS Site grading, including
excavation, embankment,
compaction, soil testing,
grade adjustment wall, and
erosion control.

Lump Sum $

4 920 8Y Asphaltic concrete pavement,
including 6-inch aggregate
base course (95%
compaction), and 2-1/2 inch
asphaltic concrete, in place

complete.
Per Sq. Yd. $ 5
5 1,100 LF Concrete header, in place
complete.
Per Lin. Ft. $ $
Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity

Item Description

Unit Price

Subtotal

TOTAL

6 LS Sidewalk and ramps, concrete

w/reinforcing steel, in

place complete.

Lump Sum

7 LS Plant wide piping for water,

sewer, process air, and
other process piping

including dewatering, trench

excavation and backfill,
pipe and fittings, valves,

concrete blocks,

miscellaneous valve boxes,
manholes, testing, and all
appurtenances, in place

complete.

Lump Sum

8 210 sy Gravel landscaping,
including weed barrier, #2
rock gravel, and plastic

edger, in place

Per Sq. Yvd.

9 Ls Generator building structure

complete.

and equipment, including
painting, and all
architectural, mechanical,
plumbing, ventilation,

instrumentation, electrical,

and structural work, in

place complete,

excluding

the equipment cost of Items

S.A through 9.D.

Lump Sum

Waimanalo WWTP Improvements
Job No. J32C030A
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

9A 1 EA Emergency generator (EG01G),
including automatic transfer
switch, exhaust piping,
silencers, and all
appurtenances, furnish and
install, in place complete.

Each $ $

9B 1l EA Day Tank with three (3)fuel
pumps, (PMP 01G, 02G &
03G) furnish and install, in
place complete.

Each $ $

9C 1 EA Aboveground fuel storage
tank system, including a
dual containment fuel tank
(ET 01G), fuel piping,
fittings and valves, pipe
supports, protective
coating, support base
structure, bollards,
structural, mechanical,
instrumentation, electrical
and all appurtenances, in
place complete.

Each $ $

9D 1 EA Motor Control Center,
furnish and install, in
prlace complete.

Each $ $

SUBTOTAL (Items 9.A through S
$.D, inclusive)

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description

Unit Price

Subtotal

TOTAL

10 Ls Modifications to the
existing Influent Pump
Station, including
demolition work,
architectural, mechanical,
ventilation,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
10.A through 10.C.

Lump Sum

10A 2 EA Influent Pumps (PMP 011 &
02I), furnish and install,
in place complete.

Each

10B 1 EA Influent sampler (SMP 01I)
and all appurtenances,
furnish and install, in
rlace complete.

Each

10C 1 EA Venturi flow meter and
differential pressure
transmitter (FE/FIT 01I),
and all appurtenances,
furnish and install, in
place complete.

SUBTOTAL (Items 10.A through
10.C, inclusive)

Waimanalo WWTP Improvements
Job No. J32C030A Revised P-5
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

11 Ls Modifications to the
existing primary clarifier,
including demolition work,
concrete pads, roof
structure, 316SS plates,
stop logs, splitter box, FRP
grating, and all
architectural, mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
11.A and 11.B.

Lump Sum $

11A 3 EA Primary sludge pumps (PMP
01P, 02P & 03P), and all
appurtenances, furnish and
install, in place complete.

Each
11B 1 EA Magnetic flowmeter (FE/FIT

01P), furnish and install,
in place complete.

Each S $

SUBTOTAL (Items 11.A and

11.B, inclusive) -

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

12 LS Modifications to the
existing Rapid Bloc Tank
(New Equalization Basin),
including demolition work,
steel platform, grating,
concrete walkway, 316 SS
plates, and all
architectural, mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
12.A through 12.D.

Lump Sum $

12a 4 EA EQ transfer pumps(PMP 01E,
02E, O3E & 04E), and all
appurtenances, furnish and
install, in place complete.

Each 5 s

12B 1 EA Aeration system, including,
piping, valves supports, and
all appurtenances, furnish
and install, in place

complete.
Each
$ s
12c¢ 1 EA Cutthroat flume (full
length) and ultrasonic level
measuring device (FE/FIT
03E), furnish and install,
in place complete.
Each $ S
12D 2 EA Magnetic flowmeters (FE/FIT
O0lE & 02E), furnish and
install, in place complete.
Each 4 v
Waimanalo WWTP Improvements Addendum No. 1
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Item
No.

Estimated
Quantity

Item Description

Unit Price

Subtotal

TOTAL

13

13A

13B

13C

Ls

14 EA

SUBTOTAL (Items 12.A through
12.D, inclusive)

Anoxic/Rerobic basin
structure and equipment,
including dewatering, FRP
grating, piping, pipe
supports, protective
coating, and all
architectural, mechanical,
plumbing, ventilation,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
13.A through 13.D.

Lump Sum

Internal recycle pumps (PMP
01A & 022), and all
appurtenances, furnish and
install, in place complete.

Each

Cutthroat flumes, stop gates
(SG 12A - 25A), furnish and
install, in place complete.

Each

Aeration system, including
diffusers, piping, valves,
pipe supports, and all
appurtenances furnish and
install, in place complete.

Each

Waimanalo WWTP Improvements

Job No.
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

13D 1 EA Cutthroat flume (full
length) and ultrasonic level
measuring device (FE/FIT
01A), furnish and install,
in place complete.

Each 5 $

SUBTOTAL (Items 13.A through

13.D, inclusive) $——————-——-
14 LS Modifications to the

existing Blower Building,

including demolition work,

architectural, mechanical,

ventilation,

instrumentation, electrical,

and structural work, in

place complete, excluding

the equipment cost of Items

14.A and 14.B.

Lump Sum S

14A 1 Ea Single-stage blower (BLR

01B), and all appurtenances,

furnish and install, in

place complete.

Each $ $

14B 1 EA Multi-stage blower (BLR

02B), and all appurtenances,

furnish and install, in

pPlace complete.

Each $ $

SUBTOTAL (Items 14.A and s

14.B, inclusive) B ——
Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

1s LS Final clarifier and return
activated sludge (RAS) pump
station structure and
equipment, including
dewatering, FRP grating,
piping, pipe supports,
protective coating, and all
architectural, mechanical,
plumbing, ventilation,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
15A through 15cC.

Lump Sum $

15A 2 EA Clarifier equipment as
specified (FC 01C & 02C),
and all appurtenances,
furnish and install, in
place complete.

Each $ $

15B 4 EA RAS pumps (PMP 01C, 02C, 03C
& 04C), and all
appurtenances, furnish and
install, in place complete.

Each $ $

15C 2 EA Magnetic flowmeters (FE/FIT
01C & 02C), furnish and
install, in place complete.

Each $ $

SUBTOTAL (Items 15.A through
15.C, inclusive)

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

16 LS Flow distribution and
secondary collection box
structure and equipment,
including FRP grating,
piping and all
architectural, structural,
electrical, and mechanical
work, in place complete,
excluding the equipment cost
of item 1e6A.

Lump Sum $

lea 3 EA Cutthroat flumes, stop gates
(SG 018 - 038), furnish and
install, in place complete.

Each $ $

SUBTOTAL (Item 16.3) $

17 LS Scum pump station structure
and equipment, including
piping, pipe supports,
protective coating, and all
mechanical, instrumentation,
electrical, and structural
work, in place complete,
excluding the equipment cost
of Item 17.A.

Lump Sum $

17A 2 EA Scum pumps (PMP 07C & 08C),
level sensors, equipment
hatch, and all
appurtenances, furnish and
install, in place complete.

Each $ 5

SUBTOTAL (Item 17.A) v

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

18 LS Return flow pump station
structure and equipment,
including dewatering piping,
pipe supports, protective
coating, and all mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
18.A and 18.B.

Lump Sum $

18A 2 EA Return flow pumps (PMP 01R &
O02R), level sensors,
equipment hatch, and all
appurtenances, furnish and
install, in place complete.

Each $ $

18B 1 EA Magnetic flowmeter (FE/FIT
01R), furnish and install,
in place complete.

Each

SUBTOTAL (Item 18.A and
18.B, inclusive)

19 LS Effluent filter structure
and equipment, including
demolition work, dewatering,
FRP grating, piping, pipe
supports, protective
coating, and all
architectural, mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Item
19.A.

$

Lump Sum

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

19A 12 EA Filter equipment (FLT 01F -
12F), and all appurtenances,
furnish and install, in
place complete.

Each $ $

SUBTOTAL (Item 19.A) $

20 LS Injection wells structure
and equipment, including,
well head piping and
appurtenances, miscellaneous
piping and valves,
instrumentation devices,
hydrogeclogical services,
and all mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the costs of Items 20.A
through 20.G.

Lump Sum $

20A 3 EA Magnetic flowmeters (FE/FIT
01W, 02W & 03W) furnish and
install, in place complete.

Each

20B 600 LF Drilling bore hole, in place
complete.

Per Lin. Ft.

20C 240 LF Solid casing (304 stainless
steel), in place complete.

Per Lin. Ft.

Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL
20D 360 LF Well screen (304 stainless
steel), in place complete
Per Lin. Ft. s
20E 3 EA Well development, as
specified.
Each
$
20F 3 Ea Well capacity testing, as
specified.
Each s
20G 3 EA Water quality sampling and
testing
Each $ $
20H 1 EA Rehabilitate and test (for
flow capacity) one (1)
existing well (either Well
No. 5, 6 or 7), including
reports, temporary piping,
pumps, and appurtenances,
and in accordance with the
specification Section 02750.
[Before bidding, the
contractor shall visit the
plant and meet with the
plant supervisor to
determine which of the three
existing wells will be
tested]
Each $
SUBTOTAL (Items 20.A through
20.H, inclusive) s
Waimanalo WWTP Improvements Addendum No. 1
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

21 LS DAFT tank structure,
including dewatering FRP
grating, piping, pipe
supports, protective
coating, and all
architectural, mechanical,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
21.A and 21.B.

Lump Sum $

21A 1 EA DAFT tank equipment,
including DAFT recirculatien
pumps (PMP 03D & 04D), air
compressors (AC 01D & 02D),
and pressurization tanks
(TNK 01D & 02D) (Refer to
Spec. Section 11362).

Each $ $

SUBTOTAL (Item 21.A) $

22 LS Dissolved Air Flotation
Thickener (DAFT) building
structure and equipment,
including painting, flush
water tank, and all
architectural, mechanical,
plumbing, ventilation,
instrumentation, electrical,
and structural work, in
place complete, excluding
the equipment cost of Items
21.A through 21.cC.

Lump Sum

22A 1 EA Flush water pump system (PMP
05D), and all appurtenances,
furnish and install, in
place complete.

Each

Waimanalo WWTP Improvements Addendum No. 1
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Item
No.

Estimated
Quantity

Item Description Unit Price

Subtotal

TOTAL

22B

22C

22D

22E

23

2

EA

EA

EA

EA

LS

Waste activated sludge (WAS)
pumps (PMP 01D & 02D), and
all appurtenances, furnish
and install, in place
complete.

Each $

Magnetic flowmeter - WAS
Pump (FE/FIT 01D), furnish
and install, in place
complete.

Each s

Magnetic flowmeter -
Transfer Pump (FE/FIT 02D),
furnish and install, in
place complete.

Each $

DAFT transfer pumps (PMP 06D
& 07D), and all
appurtenances, furnish and
install, in place complete.

Each $

SUBTOTAL (Item 22.A through
22.E, inclusive)

NPDES Permits, as required
to complete all construction
Operations, including permit
fee, and detailed dewatering
plan for construction of
deep lines and structures.

Lump Sum

Waimanalo WWTP Improvements
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Item Estimated
No. Quantity Item Description Unit Price Subtotal TOTAL

24 LS Field Office Trailer (Refer
to Section 01000, Paragraph
1.30 for details.

Lump Sum $
25 LS Photographs, including photo
prints, negatives, and photo
albums.
Lump Sum $
26 LS Monitoring soil, structural,

and pipe movement,

including, instrumentation —_
(piezometers, settlement

markers, and crack

monitors), geotechnical

services, surveying,

photographs, reports, and
appurtenances, in place

complete.

Lump Sum $

27 LS Supervisory Control and Data
Acquisition System (SCADA).
Furnish and install all
SCADA hardware, software,
system interfaces, conduits,
wiring, interconnections,
equipment cabinets,
terminals and other required
appurtenances for complete
PLC-Based and Barrington-
Based SCADA Systems. Lump
Sum item shall include:
system testing and
commissioning; and a systems
integrator responsible for
the SCADA work indicated in
Specifications Sections
13460 and 13461.

Lump Sum $
SUBTOTAL

(Items 1 through 27, $
inclusive)

Waimanalo WWTP Improvements Addendum No. 1
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Item
No.

Estimated
Quantity

Item Description Unit Price Subtotal

TOTAL

28

29

30

31

32

33

Waimanalo WWTP Improvements
Job No.

J32C030A

ALLOWANCES

Any allowance amount
specified in the bid is to
be considered an estimate of
the amount required for the
purpose specified and shall
be include in the bidder’s
Total Bid Price. The
Contractor shall be
reimbursed upon submittal of
proof of payment. Any
amount remaining at the
completion of the contract
will revert to the State.
The Contractor will make no
claim in the event the State
chooses to delete any
allowance item from the
Contract.

Hawaiian Electrical Company $20,000
utility installation
charges.

Verizon Hawaii utility $5,000
installation charges.

Geotechnical Services $25,000

Removal and Disposal of $30,000
existing underground fuel

storage tank, associated

piping, and all

appurtenances.

Building Permit $80,000

Honolulu Board of Water

Supply $135,000

TOTAL ALLOWANCES
(Items 28 through 33,
inclusive)

TOTAL BID PRICE
(Items 1 through 33,
inclusive)

Revised P-18

$ 295,000
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Item
No.

Estimated
Quantity

Item Description Unit Price

Subtotal

TOTAL

34

Note:

LS

Whenever the word “including” is mentioned in the above text, it shall

ADJUSTMENT based on the
difference as stated in
Schedule A [sum of “Basic
Bid” installed cost (Column
1) less the sum of “Approved
Alternate” installed cost
(Column 2).

ADJUSTMENT WITH “APPROVED

ALTERNATES”

Note: If there are no
alternates, Item 34
should be zero.

ADJUSTED TOTAL BID PRICE
[TOTAL BID PRICE less ITEM
34]

also be defined as “including but not limited to”.
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MAJOR EQUIPMENT ITEMS AND PRODUCTS

In connection with the major equipment items and products, as listed in Schedule
A, to be furnished and installed for this project, the Bidder expressly agrees to
the provisions of Section 01100-SUBSTITUTION OF MAJOR EQUIPMENT ITEMS AND
PRODUCTS and to the following:

1. That the TOTAL BASIC PRICE stated in the Bidding Schedule includes only
the installed prices for major equipment items or products of manufacturers
listed as “Basis of Bid” in Column 1 of Schedule A.

2. That Bidders desiring to offer price quotes for substitute major
equipment items or products may at their option fill in the name of one approved
manufacturer on the line listed as Alternate in Column 2 of Schedule A, and
provide the installed price of each proposed Alternate major equipment item or
project on an installed basis in the space provided. Column 1 of Schedule A must
be completely filled in the spaces provided whether or not the Bidder desires to
offer price quotes for approved alternate equipment items or products. For an
“Approved Alternate” equipment item or product to be selected as the low bid,
it’s installed cost in Schedule A, Column 2, must be less than the installed cost
of the corresponding “Basis of Bid” equipment item or product as stated in
Schedule A, Column 1.

3. That all installed prices stated in both Column 1 and Column 2 of
Schedule A include the preparation and submittal of detailed shop drawings
showing all modifications, if any, to the Contract Drawings necessary to
accommodate such equipment and furthermore that all installed costs stated on
Schedule A include a complete operating installation, and the furnishing and
installing of any and all changes or additions in structure, piping, buildings,
civil, mechanical and electrical work, accessories and controls, necessary to
accommodate the equipment or product.

4. That all proposed “Alternate” major equipment items or products listed in
Schedule A are of equal quality and function to the identified Basis of Bid major
equipment items or products and will perform as specified.

5. That the undersigned agrees to furnish and install such major equipment
items or products for a contract price equal to the TOTAL BID PRICE listed in the
proposal, ADJUSTED by the DIFFERENCES between the installed price as stated on
Schedule A for each Basis of Bid major equipment item or product (Column 1) and
the installed price for each Alternate major equipment item or product (Column 2)
proposed by the Bidder and accepted as “or equal” by the Engineer. The adjusted
total bid price is presented in the Bidding Schedule.

6. That, if awarded a Contract on this project, all major equipment items or
products be guaranteed by the undersigned and his Surety to meet the performance
requirements of the Contact Documents.

7. Equipment cost in the Bidding Schedule is defined as the cost F.O0.B. at
the project site. 1Installed cost in Bidding Schedule, if required, and Schedule
A is defined as the equipment cost plus the cost to install the equipment with
all modifications to civil, structural, mechanical, instrumentation, and
electrical work in place complete, as shown and specified.
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HAWAII PRODUCTS PREFERENCE AND/OR USE OF HAWAII PRODUCTS

It is understood that certain Hawaii products as described in the schedule below
are acceptable to be used in this work and that, pursuant to Sections 103D-1002,
Hawaii Revised Statutes, which provides preference for Hawaii Products, the
bidder proposing to use such Hawaii products must fill in the schedule below.

However, where there are a number of qualifying classes of Hawaii products of a
given description, the bidder must indicate on the schedule which class will be
furnished by circling the class of the particular Hawaii product that will be
used. Otherwise, preference will be given based on the class with the lower
percentage.

If the bidder proposes to use Hawaii products, the bidder must so designate in
said schedule by entering the cost of such product in the appropriate space
provided. Failure on the part of the bidder to designate the use of a Hawaii
product will void any preference for that product.

SCHEDULE OF ACCEPTABLE HAWAII PRODUCTS AND DESIGNATION OF
HAWAII PRODUCTS TO BE USED

ACCEPTABLE HAWAII PRODUCTS HAWAII PRODUCTS TO BE USED
Cost FOB
Jobsite,
Unloaded
including
Applicable
General Description Class Manufacturer

Excise & use Taxes

Aggregates ITII-10% Grace Pacific Corporation

Ameron HC&D

Asphalt Concrete II-5% Grace Pacific Corporation
Mixes and Products Hawaiian Bitumuls & Paving Co.
Precast/Prestressed II1I-10% Con-Fab Corporation

Concrete Components

Concrete/Masonry III-10% Grace Pacific Concrete Products

Tileco, Inc.

Cement, Portland I1-3% Hawaiian Cement

Sand I11-10% Grace Pacific Corporation

The bidder agrees that preference for Hawaii products shall be taken into
consideration to determine the low bidder in accordance tc said Sections and
rules promulgated; however, the award of contract will be in the amount of the
bid offered exclusive of any preferences.

The bidder will be given the Hawaii Products Preference for bid evaluation
purposes provided that the bidder has completed the required information in the
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Schedule of Acceptable Hawaii Products and Designation of Hawaii Products to be
used. If a bidder has designated use of a Hawaii Product and fails to provide
the product, the contract will become void and no payments will be made.
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RECYCLED PRODUCTS PREFERENCE

This project allows a 10% price preference for recycled products in accordance with
HRS 103D-1005. Bidders are required to complete this section. FAILURE TO COMPLETE
THIS SECTION MAY BE SUFFICIENT CAUSE FOR REJECTION OF THE BID.

Only the following products are being considered for the recycled product preference.
Pleasé indicate your selection of recycled or non-recycled product by indicating its
cost FOB jobsite unloaded in the schedule below, including applicable General Excise &
Use Taxes.

RECYCLED NON-RECYCLED
DESCRIPTION PRODUCT COST PRODUCT COST

$ $

$ $

$ $

$ $

The bidder requesting a recycled product preference by his selection above, shall also
complete and submit the form “CERTIFICATION OF RECYCLED CONTENT” as shown in the
Interim General Conditions and provide all supporting information with this proposal.
Additional information may be requested to qualify a product.

The following definitions are applicable to the CERTIFICATION OF RECYCLED CONTENT
form:

"Post -consumer recovered material" means any product used by a consumer, including a
business that purchases the material, that has served its intended end use, and that
has been separated or diverted from the solid waste stream for the purpose of use,
reuse, or recycling.

"Product" includes materials, manufactures, supplies, merchandise, goods, wares, and
foodstuffs.

"Recovered material” means waste material and by-products that have been separated,
diverted, or removed from the solid waste stream after a manufacturing process for the
purpose of use, reuse, or recycling. Recovered material does not include those
materials and by-products that are generated and normally reused on-site or within
original manufacturing processes (such as mill broke, in the case of paper products).

"Recycled content” means the percentage of a product composed of recovered material,
Oor post-consumer recovered material, or both.

"Recycled product” means a Product containing recovered material, or post-consumer
recovered material, or both.

The bidder agrees that preference for recycled products shall be taken into
consideration to determine the low bidder in accordance with said Section and the
rules promulgated, however, the award of contract will be in the amount of the bid
offered exclusive any preference.
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CONDITION OF AWARD

It is understood that the award of the contract will be made on the basis of the
lowest responsible Total Bid (Items 1 to 33) selected by the Board of Land and Natural
Resources.

It is understood and agreed that the Board of Land and Natural Resources reserves the
right to reject any and/or all bids and waive any defects when, in the Board's
opinion, such rejection or waiver will be for the best interest of the State of
Hawaii.

In the event all bids exceed available funds certified by the appropriate fiscal
officer, the head of the purchasing agency responsible for the procurement in question
is authorized in situations where time or economic considerations preclude
resolicitation of work of a reduced scope to negotiate an adjustment of the bid price,
including changes in the bid requirements, with the low responsible and responsive
bidder, in order to bring the bid within the amount of available funds. It is
understood and agreed upon that the head of the purchasing agency may delete a portion
or all of any item(s) in the proposal at the stated unit or lump sum price as
necessary to stay within the available funding. The bidder is responsible to make an
earnest effort to represent the actual cost of each item, including all materials,
labor, equipment, overhead and profit in their bid proposal to preclude claims of
anticipated profit or loss of profit because of an unbalanced bid proposal.

It is also understood that if a mutually agreeable cost for the reduced scope of work
necessitated by a lack of available funds cannot be agreed upon between the bidder and
the head of the purchasing agency within 14 calendar days after the bid opening, then
the bid may be rejected in the best interest of the purchasing agency, and the head of
the purchasing agency may negotiate in progressive order (lowest to highest) with the
next lowest responsible and responsive bidder.

It is also understood and agreed that the award of the contract shall be conditioned
upon funds being made available for this project and further upon the right of the
Board of Land and Natural Resources to hold all bids received for a period of one
hundred eighty (180) days from the date of the opening thereof, unless otherwise
required by law, during which time no bid may be withdrawn.

It is also understood that Notice to Proceed may be delayed up to one hundred eighty
(180) days after the bid opening date, and that no additional compensation will be
provided for any claim for escalation or delay for issuance of Notice to Proceed on or
before that date.

It is also understood and agreed that the guantities given herewith are approximate
only and are subject to increase or decrease, and that the undersigned will perform
all quantities of work as either increased or decreased, in accordance with the
provisions of the Contract Specifications.

It is also understood and agreed that the estimated quantities shown for the items for
which a UNIT PRICE is asked in this Proposal are only for the purpose of comparing on
a uniform basis, bids offered for the work under this contract, and the undersigned
agrees that he is satisfied with and will at no time, dispute said estimated
quantities as a means of claims for anticipated profit or loss of profit, because of a
difference between the quantities of the various classes of work done or the materials
and equipment installed, and the said estimated quantities. On UNIT PRICE bids,
payment will be made only for the actual number of units incorporated into the
finished project at the contract UNIT PRICE.
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After the proposals are opened and read, the figures will be extended and/or totaled
in accordance with the bid prices of the acceptable proposals and the totals will be
compared. In the comparison of bids, words written in the proposal shall govern over
figures and unit prices will govern over totals. Until the award of the contract,
however, the right will be reserved to reject any and all proposals and to waive any
defects or technicalities as may be deemed best for the interest of the State.

It is also understood and agreed that liquidated damages in the amount of ONE THOUSAND
AND NO/100 DOLLARS ($1,000.00) for each and every calendar day in excess thereof prior
to completion of the contract shall be withheld from payments due to the Contractor.

It is also understood and agreed that if this bid is accepted, the successful bidder
must enter into and execute a contract with the Board of Land and Natural Resources
and furnish a Performance and Payment Bond, as required by law. These bonds shall
conform to provisions of Section 103D-324 and 325, Hawaii Revised Statutes and any law
applicable hereto.

It is also understood and agreed that the successful bidder will provide all necessary
labor, materials, tools, equipment, and other incidentals necessary to do all the work
and furnish all the materials specified in the contract in the manner and time herein

prescribed, and according to the requirements of the Engineer as therein set forth.

It is understood that by submitting this proposal, the undersigned is declaring that
his firm has not been assisted or represented on this matter by an individual who has,
in a State capacity, been involved in the subject matter of this contract in the past
two years.

It is understood that by submitting this proposal in accordance with HAR 3-122-192,
the undersigned is declaring that the price submitted is independently arrived without
collusion.

It is also understood that by submitting this proposal, a Certification for Safety and
Health Programs for bids in excess of $100,000 (in accordance with HRS 396-18), the
undersigned certifies that his organization will have a written safety and health plan
for this project that will be available and implemented by the Notice to Proceed date
of this project. Details of the requirements of this plan may be obtained from the
Department of Labor and Industrial Relations, Occupational, Safety and Health Division
(HIOSH) .

It is further understood and agreed that the successful bidder shall comply with
paragraph 3.l.a "SUBCONTRACTING" of the General Provisions which requires that the
contractor shall perform with his own organization and with the assistance of workmen
under his immediate superintendence, work of a value not less than twenty percent
(20%) of the value of all work embraced in the Contract, except that certain contract
items of work, if specifically referred to in the special provisions, will be exempted
from said twenty percent requirement.

Compliance with §103-310 HRS. As a condition of award all bidders shall comply with
all laws governing entities doing business in the State, including Chapter 237 HRS
(general excise tax); Chapter 383 HRS {(employment security - unemployment insurance) ;
Chapter 386 HRS (workers compensation); Chapter 392 HRS (temporary disability
insurance); and Chapter 393 HRS (pre-paid health care), and shall produce all
documents to the State (DLNR, Engineering Division) required to demonstrate compliance
with these subsections. Any bidder making a false affirmation or certification under
Waimanalo WWTP Improvements Addendum No. 1
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this subsection shall be suspended and may be debarred from further offerings or
awards pursuant to §103D-702 HRS.
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RECEIPT OF ADDENDA

The bidder also acknowledges receipt of any and all addenda issued by the Engineering
Division, by recording the date of receipt of the respective addenda in the space
provided below:

Addendum Date Received Addendum Date Received
No. 1 No. &
No. 2 No. 6
No. 3 No. 7
No. 4 No. 8

It is understood that failure to receive any such addendum shall not relieve the
Contractor from any obligation under this Proposal as submitted.

It is also understood and agreed that if this Proposal is accepted and the undersigned
should fail or neglect to contract as aforesaid, the Board may determine that the
bidder has abandoned the Contract, and thereupon, forfeiture of the security
accompanying his proposal shall operate and the same shall become the property of the
Board.
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JOINT CONTRACTORS OR SUBCONTRACTORS
TO BE ENGAGED ON THIS PROJECT

The Bidder agrees that the following is a complete listing of all joint contractors or
subcontractors covered under Chapter 444, Hawaii Revised Statutes (HRS), who will be
engaged by the Bidder on this project to perform the required work indicated pursuant
to Section 103D-302, HRS. The Bidder certifies that it and its listed subcontractors
or joint contractors together hold all licenses necessary to complete the Work, and
understands that failure to comply with this requirement may be just cause for
rejection of the bid.

“"A” General Engineering Contractors and “B” General Building Contractors are reminded
that due to the Hawaii Supreme Court’s January 28, 2002 decision in Okada Trucking
Co., Ltd. v. Board of Water Supply, et al., 97 Haw. 450 (2002), they are prohibited
from undertaking any work, solely or as part of a larger project, which would require
the general contractor to act as a specialty contractor in any area in which the
general contractor has no license. Although the “A” and “B” contractor may still bid
on and act as the “prime” contractor on an “A” or “B* project (See, HRS § 444-7 for
the definitions of an “A” and “B” project.), respectively, the “A” and "B” contractor
may only perform work in the areas in which they have the appropriate contractor’'s
license (An “A” or “B” contractor obtains “C” specialty contractor’s licenses either
on its own, or automatically under HAR § 16-77-32). The remaining work must be
performed by appropriately licensed entities. It is the sole responsibility of the
contractor to review the requirements of this Project and determine the appropriate
licenses that are required to complete the Project.

The Bidder shall include the complete firm name, license number and nature and
classification description of each Joint Contractor or Subcontractor listed below.
For projects with Alternate(s), Bidders shall fill out the supplemental schedule and
list the Joint Contractor or Subcontractor who will be engaged for the respective
Alternate Work. Do not include any Joint Contractor or Subcontractor previously
listed.

Bidders shall list only one Joint Contractor or Subcontractor per required specialty
contractor’s license.

Complete Firm Name

Class Classification License Joint Contractor or
Description No. Subcontractor
Waimanalo WWTP Improvements Addendum No. 1
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Enclosed herewith is a:

Surety Bond (*1)

Legal Tender (*2)

Cashiexr's Check (*3)

Certificate of Deposit (*3)

Certified Check (*3)

Official Check (*3)

Share Certificate (*3)

Teller's Check (*3)

Treasurer's Check (*3)
(Cross Out Those Not Applicable)

in the
amount
of

W o3 d whp
e e e e e e e e

Dollars($ )

as required by law.

Respectfully submitted,

Name of Company, Joint Venture
or Partnership

Contractor's License No.

By

Signature (*4)

Title
Date
Address

Telephone No.

Waimanalo WWTP Improvements Addendum No. 1
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NOTES:

1. Surety bond underwritten by a company licensed to issue bonds in this State;

2. Legal tender; or

3. A certificate of deposit; share certificate; or cashier's, treasurer's,
teller's, or official check drawn by, or a certified check accepted by, and
payable on demand to the State by a bank, a savings institution, or credit
union insured by the Federal Deposit Insurance Corporation or the National
Credit Union Administration.

A. These instruments may be utilized only to a maximum of $100,000.

B. If the required security or bond amount totals over $100,000, more than
one instrument not exceeding $100,000 each and issued by different
financial institutions shall be accepted.

4. Please attach to this page evidence of the authority of this officer to submit
bids on behalf of the Company and also the names and residence addresses of
all officers of the Company.

5. Fill in all blank spaces with information asked for or bid may be invalidated.
PROPOSAL MUST BE INTACT, MISSING PAGES MAY INVALIDATE YOUR BID.

Waimanalo WWTP Improvements Addendum No. 1
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EQUIPMENT AND PRODUCT SUPPLIERS

The suppliers of equipment and products shall be indicated below. The bidder shall
indicate the equipment supplier used as a basis of his bid by writing in
manufacturer's name in the appropriate space. Such supplier designation shall be
limited to one supplier only.

The suppliers indicated below shall not be changed during the construction period
except for the following reasons:

* Selected supplier cannot meet delivery schedules.

* Selected supplier is found not to meet the specifications.

* Selected supplier equipment is rejected by the Engineer as not meeting
requirements of the plans and specifications.

1. Fabricated Gates 2. Motor Control Center

3. Sewage Pumps ' 4, Standby Diesel Engine
Generator

5. Clarifiers 6. Primary Sludge Pumps/Sludge

Transfer Pumps

7. Scum Pumps 8. SCADA System

9. . 10. . .
Flowmeter (Venturi) Day Tank, including fuel

pumps

11. 12. .
Return Flow Pumps Pressure Transmitter

13. 14.
Aboveground Fuel Tank Pressure Gauge

15. . 16.
Level Switches EQ Transfer Pumps

17. .
Internal Recycle Pumps 18. PVC Pipe

19. Effluent Filter 20. RAS Pumps
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21. DAFT System

23. Air Compressor

25. Influent Sampler

27. Motorized Actuators

29. Cut throat Flumes

31. Stop Logs

33. Single-Stage Blower

35 Pressure Transducer

Waimanalo WWTP Improvements
Job No. J32CO30A
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22.

24.

26.

28.

30.

32.

34.

36.

Aeration System & Diffusers

WAS Pump

Variable Frequency Drives

Magnetic Flowmeters

Ultrasonic Level Measuring
Device

Stop Gates

Multi-Stage Blower

Flushwater Pump Station

Addendum No. 1



CERTIFICATION OF COMPLIANCE
WITH HRS 396-18, SAFETY AND HEALTH PROGRAMS
FOR CONTRACTOR BIDDING ON STATE JOBS

PROJECT NAME AND NUMBER:

This is to certify that the undersigned will comply with the requirements of HRS
396-18, as follows:

(n) Pursuant to HRS 396-18, all bids and proposals in excess of $100,000 shall
include a signed certification from the bidder that a written safety and
health plan for the job will be available and implemented by the notice to

proceed dates of the project. The written safety and health plan shall
include:

(1) A safety and health policy statement reflecting management
commitment;

(2) A description of the safety and health responsibilities of all
levels of management and supervisors on the job and a statement of
accountability appropriate to each;

(3) The details of:
(a) The mechanism for employee involvement in job hazard analysis;
(b) Hazard identification, including periodic inspections and
hazard correction and control;
(c) Accident and "near-miss" investigations; and
(d) Evaluations of employee training programs;
(4) A plan to encourage employees to report hazards to management as

soon as possible and to require management to address these hazards
promptly; and

(5) A certification by a senior corporate or company manager that the
plan is true and correct.

(B) Failure to submit the required certification may be grounds for
disqualification of the bid.

(C) Failure to have available on site or failure to implement the written
safety and health plan by the project’'s notice to proceed date shall be
considered willful noncompliance and be sufficient grounds to disqualify
the award and terminate the contract.

Name of Contractor

Date:

Signature and Title
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ACKNOWLEDGEMENT OF EXAMINATION OF SITE PROVISIONS

PROJECT NAME AND NUMBER:

This is to certify that I, the undersigned, of

Name of Contractor

understand the provisions of Section 103, Examination of Site, of the Special
Provisions and we have thoroughly familiarized ourselves with the existing conditions
of the site. The submission of our bid shall be considered as a warranty that we have
made such examination and we are satisfied with the conditions to be encountered in
performing the work.

Date:

Signature and Title

(Failure to submit this form with the bid may be cause for rejection.)
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SECTION 01800 - PERMITS, APPROVALS AND LICENSES

PART 1 - GENERAL

The Contractor shall consult applicable County and other governmental agencies
for required charges and fees. Two (2) copies of all required permits shall be
obtained by the Contractor and submitted to the Owner.

These may include but are not limited to the following:

A. Building Permit (submitted by Engineer)
B. Work on County Highway Permit

C. Dumping Charges

D. Grading and Grubbing Permit

E. Excavation Permit

F. Chapter 55 NPDES Permit (NOI Form C submitted by Engineer)
G. Traffic Control Plan

H. Stockpile Permit

I. Underground Fuel Storage Tank (Removal)
J. Certificate of Occupancy

K. Demclition Permit

L. Pressure Vessel Permit

M. Aboveground Fuel Storage Tank

N. UIC Permit (submitted by Engineer)

Time required for the Contractor to obtain all permits is considered part of
construction period of this contract.

Payment for all costs and work covered by this section shall not be made directly
but shall be considered incidental and included in the bid prices for the various
items of work. Any fees exceeding the allowance amount shall be paid for by the
Contractor.

PARTS 2 AND 3 - NOT USED

END OF SECTION

Waimanalo WWTP Improvements Permits, Approvals Addendum No. 1
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SECTION 07550 - MODIFIED BITUMINOUS MEMBRANE ROOFING

PART 1 - GENERAL

1.01 GENERAL REQUIREMENTS

The Contractor shall be an approved applicator of the manufacturer
whose roofing system he proposes to use. The Contractor shall be
familiar with the products, equipment and the specified requirements
and methods needed for the proper installation of the modified
bituminous membrane roofing system.

1.02 DESCRIPTION OF WORK

A.

Provide all labor, materials and equipment necessary to
install roofing insulation, edge flashing, modified bituminous
base sheet, membrane and cap sheet.

Related Sections: Section 07600- FLASHING AND SHEET METAL for
metal items incorporated into the roofing system and for
flashing.

1.03 PERFORMANCE REQUIREMENTS

A.

General: Provide installed roofing membrane, fluid applied
waterproofing, and base flashings that remain watertight; do
not permit the passage of water; and resist specified uplift
pressures, thermally induced movement, and exposure to weather
without failure.

Material Compatibility: Provide roofing materials that are
compatible with one another under conditions of service and
application required, as demonstrated by roofing manufacturer
based on testing and field experience.

Windstorm Performance: Provide a roofing system that is
identical to systems that have been successfully tested by a
qualified testing and inspecting agency to resist uplift
pressure calculated accordingly to the latest adopted edition
of the Uniform Building Code FM I-09 uplift.

Fire-Test-Response Performance: Provide roofing materials with
a fire-test-response characteristics indicated as determined
by testing identical products per test method below by UL, or
another testing and inspecting agency acceptable to
authorities having jurisdiction. Materials shall be
identified with appropriate markings of applicable testing and
inspecting agency.

1. Exterior Fire Test Exposure: Class A, ASTM E 108, for
application and roof slopes indicated.
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2. Fire-Resistance Ratings: ASTM E 119, for fire-
resistance-rated roof assemblies of which roofing system
is a part.

Provide an average insulation board thermal resistance (R)
value of not 1less than 19 btu/hr/sq. ft. The minimum
insulation thickness at any point shall not be less than the
minimum required to conform to the roofing system
manufacturer’s warranty requirements.

1.04 SUBMITTALS

A.

Product Data and Material Safety Data Sheets (MSDS):
For each type of product indicated.

Shop Drawings: For Roofing System. Include plans, elevations,
sections, details, and attachments to other Work.

Warranty Drawings: Provide record drawings with information
sufficient to satisfy the requirements of the manufacturer'’s
warranty.

Samples for Verifications: For the following products:

1. 12-by-12~inch square of base, sheet, ply sheet, and
flashing backer sheet.

2. 12-by-12-inch square of mineral-granule-surfaced roofing
membrane cap sheet, of color specified.

3. 12-by-12-inch square of roof insulation.
Certificates:

1. Signed by roofing system manufacturer certifying that
Installer is approved, authorized, or licensed by
manufacturer to install roofing system.

2. Signed by roofing manufacturer certifying that its
representative is authorized to act on and make
commitments on behalf of the manufacturer.

3. Signed by roofing system manufacturer certifying that
the independent roofing auditor/inspector is authorized
to act and make commitments in the manufacturer’s
behalf.

Manufacturer Certificates: Signed by roofing manufacturer
certifying that roofing system complies with requirements
specified in "Performance Requirements" Article.

1. Submit evidence of meeting performance
requirements.
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G. Product Test Reports: Based on evaluation of comprehensive
tests performed by manufacturer and witnessed by a qualified
testing agency, for components of roofing system.

1. Fire classification rating test.

H. ICBO or Factory Mutual Research/Evaluation Reports: For
components of roofing system.

I. Maintenance Data: For roofing system to include in
maintenance manuals.

J. Warranties: Special warranties specified in this Section.
K. Inspection Report: Copy of roofing system manufacturer
representative’s or independent roofing inspection progress

and final inspection reports.

1.05 SYSTEM DESCRIPTION

A. Modified bitumen roofing and insulation assembly meeting the
performance requirements of this Section and consisting of
the following components:

1. Roofing system shall be Malarkey specification number
M3-CI-DBC-H and M3-MI-DBC-H or approved equal.

2. Three ply SBS mineral surfaced membrane roof covering,
adhered with hot asphalt to the gypsum cover board
substrate installed in conformance with the tested and
approved fire rated assembly.

1.06 COORDINATION WITH OTHER SECTIONS

A. Coordinate installation of metal edging, with SHEET METAL
Section.

B. Coordinate installation of vent pipe flashing and exhaust
fans with PLUMBING Section and Air Conditioning Section.

1.07 QUALITY ASSURANCE

A. Installer Qualifications: A qualified firm that is
approved, authorized, or licensed by roofing system
manufacturer to install manufacturer's product and that is
eligible to receive manufacturer's warranty.

B. Manufacturer Qualifications: A qualified manufacturer that
has a UL, FM, Warnock Hersey, listing for roofing system
identical to that used for this Project.
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C. Testing Agency Qualifications: An independent testing
agency with the experience and capability to conduct the
testing indicated, as documented according to ASTM E 548,

D. Source Limitations: Obtain components for roofing system
approved by roofing system manufacturer.

1.08 PRE-INSTALLATION MEETING: The General Contractor, the
authorized roofing and roofing adhesive manufacturers:
representatives or their independent roofing inspectors shall
attend a pre-installation meeting at Project site. Include other
related trades, such as sheet metal contractor, as applicable.
Notify participants at least five days prior to meeting.

A. Review methods and procedures related to roofing
installation, including manufacturer's written instructions.

B. Review and finish construction schedule and verify
availability of materials, Installer's personnel, equipment,
and facilities needed to make progress and avoid delays.

C. Review odor and air quality mitigation procedures, including
location of asphalt kettles, ventilation openings and air
flow.

D. Examine deck substrate conditions and finishes for
compliance with requirements, including flatness and
fastening.

E. Review structural loading limitations of roof deck during

and after roofing.
F. Review flashings, roofing details, roof drainage, roof
penetrations, equipment curbs, and condition of other

construction that will affect roofing system.

G. Review governing regulations and requirements for insurance
and certificates if applicable.

H. Review temporary protection requirements for roofing system
during and after installation.

I. Review roof observation and repair procedures after roofing
installation.

1.09 ROOFING SYSTEM MANUFACTURER'S PROJECT PARTICIPATION

General Contractor, Roofing Installer and Roofing System
Manufacturer Representative or their independent roofing
inspector shall inspect the roof surfaces at the following
times:

A. Prior to the start of the roofing installation.

Waimanalo WWTP Improvements Addendum No. 1
Job No. J32C030A Modified Bituminous Membrane 07550-4



At the start of the roofing application.

At least once during the roofing application, unless the
Roofing System Manufacturer requires additional inspections
for warranty provisions.

1.10 DELIVERY, STORAGE, AND HANDLING

A.

Deliver roofing materials to Project site in original
containers with seals unbroken and labeled with
manufacturer's name, product brand name and type, date of
manufacture, and directions for storage.

General: Each package of modified bitumen roof covering
materials shall bear the label of a recognized agency having
a service for the inspection of material and finished
products during manufacture (e.g., ASTM, UL, etc.)

Store liquid materials in their original undamaged
containers in a clean, dry, protected location and within
the temperature range required by roofing system
manufacturer. Protect stored liquid material from direct
sunlight.

1. Discard and legally dispose of liquid material that
cannot be applied within its stated shelf life.

Protect roll goods, roof insulation and any other materials
that absorb or are affected by moisture from physical damage
and from deterioration by sunlight, moisture, soiling, and
other sources. Store in a dry location. Comply with
insulation manufacturer's written instructions for handling,
storing, and protecting during installation. Do not use wet
materials and/or materials which appear to have been
deteriorated after getting wet.

Storage of Materials at Job Site

1. Except when placed on roof decks immediately prior to
installation, store roofing materials above the
supporting surfaces, such as on pallets.

2. Store materials containing solvents in a dry, cool area
with proper fire and safety precautions.

3. Store roll goods shall be stored on end.

4. Distribute materials stored on other than the ground,
so that their resultant weight does not exceed the
design live load on the deck (normally 20 lbs. per
square foot on roofs and 40 lbs. per square foot on
floors).
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PROJECT CONDITIONS

A.

Weather Limitations: Proceed with installation only when
existing and forecasted weather conditions permit roofing
system to be installed according to manufacturer's written
instructions and warranty requirements.

Operational restrictions to mitigate odor and air quality
problems with asphalt or adhesive fumes: Utilize smokeless
asphalt heating kettles.

WARRANTY

A.

The warranty provisions and number of years for the
warrantee required by this article shall take precedence
over the standard provisions in the GENERAL CONDITIONS.

Special Warranty: Manufacturer, bonded warranty without
monetary limitation, in which roof manufacturer agree to
repair or replace components of roofing system that fail in
materials or workmanship within the specified warranty
period. Failure includes roof leaks, and materials and
adhesion failure due to wind conditions

1. Special warranty includes roofing membranes and base
flashings, roofing accessories, roof insulation,
fasteners, cover boards, substrate boards, sheet metal
flashing, and other components of the roofing system.

2. Warranty Period: Fifteen years from the Project
Acceptance Date.

3. Wind Conditions: Cover peak wind speeds up to 80 MPH
as defined by the latest adopted editions of the
Building Code.

4. Warranty shall state the Manufacturer's acceptance that
the roof was installed in accordance with the contract
requirements and that the State's personnel were
properly instructed in the maintenance procedures.

5. In the event of a failure, Manufacturer shall mutually
agree and determine roof system failures and remedies.

Special Project Warranty: Submit Contractor's bonded
warranty, covering work of this section, including all
components of roof system such as roofing membrane, base
flashing, roofing accessories, roof insulation, fasteners,
cover boards, substrate boards, and sheet metal flashing for
the following warranty period and conditions:
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PART 2

1. Warranty Period: Three years from the Project
Acceptance Date.

2. Warranty shall cover repairs or replacement of damages
to the building and its finishes due to leaks.

D. Warranty Roof Inspections: Conduct a yearly inspection with
the Owner’'s representative just prior to the first, third,
fifth, tenth and fifteenth year anniversary of the Project
Acceptance Date. The purpose of the inspections are to
identify and corrxect deficiencies in all components of the
roofing, fluid applied waterproofing, and flashing system.

- PRODUCTS

2.01

SBS-MODIFIED ASPHALT-SHEET MATERIALS

A. Roofing Membrane Sheet: ASTM D 4601, Type 1, glass-fiber-
reinforced, SBS-modified asphalt sheet; smooth surfaced;
suitable for application method specified.

1. Weight: 30.7 1b/100 sq. ft.

B. Roofing Membrane Cap Sheet: ASTM D 5147, glass-fiber-
reinforced, fire-rated, SBS-modified asphalt sheet; granular
surfaced; suitable for application method specified, and as
follows:

1. Granule Color: Tan.

2. Weight: 102 1b./100 sq. ft.

2.02 BASE-SHEET MATERIALS
A. Base Sheet: ASTM D 4601, Type I or II, SBS-modified
asphalt-impregnated and -coated sheet, with glass-fiber-
reinforcing mat, dusted with fine mineral surfacing on both
sides.
1. Weight: 75 1b/100 sq. ft. 3.7kg/sq. m, minimum.
2.03 BASE FLASHING SHEET MATERIALS
A. Flashing Sheet: ASTM D 4601, Type 11, glass-fiber-
reinforced, smooth surfaced, suitable for application method
specified, and ASTM D 5147, glass-fiber-reinforced, SBS-
modified asphalt sheet; granular surfaced; suitable for
application method specified, and as follows:
1. Granule Color: Match roofing cap sheet.
2.04 AUXILIARY ROOFING MEMBRANE MATERIALS
Waimanalo WWTP Improvements Addendum No. 1
Job No. J32C030A Modified Bituminous Membrane 07550-7



A. General: Auxiliary materials recommended by roofing system
manufacturer for intended use and compatible with roofing
membrane.

B. Asphalt Primexr: ASTM D 41.

C. Roofing Asphalt: ASTM D 312, Type III or IV as recommended
by roofing system manufacturer for application.

D. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of
consistency required by roofing system manufacturer for
application.

E. Mastic Sealant: Polyisobutylene, plain or modified bitumen,
nonhardening, nonmigrating, non-skinning and nondrying.

F. Fasteners: Factory-coated steel fasteners and metal or
plastic plates meeting corrosion-resistance provisions in
FMG 4470, designed for fastening roofing membrane components
to substrate, tested by manufacturer for required pullout
strength, and acceptable to roofing system manufacturer.

G. Metal Flashing Sheet: Metal flashing sheet is specified in
Section 07600 - FLASHING AND SHEET METAL.

H. Roofing Granules: Match roofing cap sheet.

I. Miscellaneous Accessories: Provide miscellaneous
accessories recommended by roofing system manufacturer.

2.05 ROOF INSULATION

A. General: Provide preformed roof insulation boards that
comply with requirements and referenced standards, selected
from manufacturer’s standard sizes and of thicknesses
indicated.

B. Expanded Molded Polystyrene Insulation: ASTM C 578 Type IX,
1.5-1b/cu. ft. minimum density, integrally termite treated.

C. Tapered Insulation: Provide factory-tapered insulation

boards fabricated to slope of 1/2 inch per 12 inches, unless
otherwise indicated.

D. Provide preformed insulation shapes where indicated for
sloping to drain. Fabricate to slopes indicated.

2.06 INSULATION ACCESSORIES

A, General: Roof insulation accessories recommended by
insulation manufacturer for intended use and compatible with
membrane roofing.

Waimanalo WWTP Improvements Addendum No. 1
Job No. J32C030A Modified Bituminous Membrane 07550-8



B. Asphalt Primer: ASTM D 41.

C. Roofing Asphalt: ASTM D 312, Type III or IV as recommended
by roofing system manufacturer for application.

D. Cover Board: ASTM C 1177/C 1177M, glass-mat, water-
resistant gypsum substrate, 1/2 inch thick.

1. Product: Subject to compliance with requirements,
provided “Dens-Deck” by Georgia-Pacific Corporation.

E. Substrate Joint Tape: 6- or 8-inch-150- or 200-mm-wide,
coated, glass-fiber joint tape.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer
present, for compliance with the following requirements and
other conditions affecting performance of roofing system:

1. Verify that roof openings and penetrations are in place
and set and braced.

2. Verify that curbs, and nailers are securely anchored to
roof deck at penetrations and terminations and that
nailers match thicknesses of insulation.

3. Verify that roof construction and surface meets the
requirements of the roofing manufacturer.

4. Verify that concrete compounds that will impair
adhesion of roofing components to roof deck have been
removed.

5. Verify that concrete substrate is visibly dry and free

of moisture. Test for capillary moisture by plastic
sheet method according to ASTM D 4263.

a. Test for moisture by pouring 1 pint of hot roofing
asphalt on deck at start of each day's work and at
start of each roof area or plane. Do not proceed
with roofing work if test sample foams or can be
easily and cleanly stripped after cooling.

6. Proceed with installation only after unsatisfactory
cenditions have been corrected.

3.02 INSULATION INSTALLATION
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A. Comply with roofing system manufacturer's written
instructions for installing roof insulation.

B. Install tapered insulation under area of roofing to conform
to slopes indicated.

C. Install insulation with long joints of insulation in a
continuous straight line with end joints staggered between
rows, abutting edges and ends between boards. Fill gaps
exceeding 1/4 inch with insulation.

1. Cut and fit insulation within 1/4 inch of nailers,
projections, and penetrations.

D. Install one or more layers of insulation under area of
roofing to achieve required thickness. Where overall
insulation thickness exceeds NRCA recommendations for a
single layer or greater, install 2 or more layers with
joints of each succeeding layer staggered from joints of
previous layer a minimum of 6 inches 150 mm in each

direction.

E. Trim surface of insulation where necessary at roof drains so
completed surface is flush and does not restrict flow of
water.

F. Install tapered edge strips at perimeter edges of roof that

do not terminate at vertical surfaces.

G. Adhered Insulation: Install each layer of insulation and
adhere to substrate as follows:

1. Set each layer of insulation in a solid mopping of hot
roofing asphalt.

2. Install subsequent layers of insulation in a solid
mopping of hot roofing asphalt.

H. Install cover boards over insulation with long joints in
continuous straight lines with end joints staggered between
rows. Stagger joints from joints in insulation below a
minimum of € inches 150 mm in each direction. Loosely butt
cover boards together and fasten to roof deck. Tape joints
if required by roofing system manufacturer.

1. Apply hot roofing asphalt to underside and immediately
bond cover board to substrate.

3.03 ROOFING MEMERANE INSTALLATION, GENERAL

A. Install roofing membrane system according to roofing system
manufacturer's written instructions and applicable
recommendations of ARMA/NRCA's "Quality Control Guidelines
for the Application of Polymer Modified Bitumen Roofing."
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1. Install roofing system according to specification-plate
classifications in the NRCA Roofing and Waterproofing
Manual and requirements of this Section.

B. Start installation of roofing membrane in presence of
roofing system manufacturer's technical personnel.

C. Cooperate with testing and inspecting agencies engaged or
required to pexrform services for installing roofing system.

D. Coordinate installing roofing system so insulation and other
components of the roofing membrane system not permanently
exposed are not subjected to precipitation or left uncovered
at the end of the workday or when rain is forecast.

1. Provide tie-offs at end of each day's work to cover
exposed roofing membrane sheets and insulation with a
course of coated felt set in roofing cement or hot
roofing asphalt with joints and edges sealed.

2. Complete terminations and base flashings and provide
temporary seals to prevent water from entering
completed sections of roofing system.

3. Remove and discard temporary seals before beginning
work on adjoining roofing.

E. Asphalt Heating: Do not raise roofing asphalt temperature
above equiviscous temperature range more than one hour
before time of application. Do not exceed roofing asphalt
manufacturer's recommended temperature limits during roofing
asphalt heating. Do not heat roofing asphalt within
25 deg F of flash point. Discard rocfing asphalt maintained
at a temperature exceeding finished blowing temperature for
more than 4 hours.

F. Substrate-Joint Penetrations: Prevent roofing asphalt from
penetrating substrate joints, entering building, or damaging

roofing system components or adjacent building construction.

3.04 BASE-SHEET INSTALLATION

A. Install lapped base sheet course, extending sheet over and
terminating beyond curb and edge conditions. Attach base
sheet as follows:

1. Adhere to substrate in a solid mopping of hot roofing
asphalt.

3.05 MEMBRANE APPLICATION - GENERAL
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A. Unroll roofing membrane sheets and allow them to relax for
minimum time period required by manufacturer.

B. Laps: Accurately align roofing membrane sheets, without
stretching, and maintain uniform side and end laps. Stagger

end laps. Completely bond and seal laps, leaving no voids.

1. Repair tears and voids in laps and lapped seams not
completely sealed.

2. Apply roofing granules to cover exuded bead at laps
while bead is hot.

C. Install roofing membrane sheets so side and end laps shed
water.

3.06 SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION

A. Install modified bituminous roofing membrane sheet and cap
sheet according to roofing manufacturer's written
instructions, starting at low point of roofing system.
Extend roofing membrane sheets over and terminate beyond
curb and edge conditions, installing as follows:

1. Adhere to substrate in a solid mopping of hot roofing
asphalt applied at not less than 425 deg F.

3.07 FLASHING AND STRIPPING INSTALLATION

A. Install base flashing over sloping and vertical surfaces, at
roof edges, and at penetrations through roof, and secure to
substrates according to roofing system manufacturer's
written instructions and as follows:

1. Prime substrates with asphalt primer if required by
roofing system manufacturer.

2. Backer Sheet Application: Install backer sheet and
adhere to substrate in a sclid mopping of hot roofing
asphalt.

3. Flashing Sheet Application: Adhere flashing sheet to
substrate in asphalt roofing cement; apply cement at
rate required by roofing system manufacturer.

B. Extend base flashing up vertical surfaces a minimum of 8
inches above roofing membrane where applicable and 4 inches
onto field of roofing membrane.

C. Mechanically fasten top of base flashing securely at
terminations and perimeter of roofing.
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1. Seal top termination of base flashing with a strip of
glass-fiber fabric set in asphalt roofing cement.

2. Anchor base flashing to the parapet with a one-wide by
1/8-inch thick s.s. continuous termination bar as
indicated on the drawings.

D. Install roofing membrane cap-sheet stripping where metal
flanges and edgings are set on membrane roofing according to
roofing system manufacturer's written instructions.

E. Incorporated Items:

1. Blocking: 1Install as required and shall be secured to
the deck with appropriate fasteners spaced at maximum
48 inches on center.

2. Metal Edging and Incorporated Flashing: Set in a full
bed of flashing cement on top of the modified bitumen
interply membrane not including the cap sheet. Overlap
(nested not cut) edging at least 5 inches at joints,
with a flexible non-hardening sealant compatible with
the flashing cement and modified bitumen, placed
between the two layers of metal in such manner that
metal does not touch metal anywhere. Securely fasten
edging flange to edge nailing strips using large
headed-nails at least 1-1/2 inches long. Nail at 3
inches on-center and stagger on either side of flange
centerline. Double nail laps. Prime flange and flash
with one strip of the modified bitumen inter-ply sheet
6 inch wider than the flange width torched-on onto the
substrate. Torch-on, mop or adhere cap sheet with the
edge 1/4 inch away from the outside corner of the metal
edging. Apply a continuous bead of flashing cement and
press into this edge. Anchor the face flange of the
metal edging as shown in the drawings.

3. Install metal penetration flashing in accordance with
roofing system manufacturer’s written instructions.

3.08 FIELD QUALITY CONTROL - INSPECTIONS

A. Progress Roof Inspections:

1. Contractor, roocfing installer, Owner's representative
and roofing system manufacturer's technical personnel
shall inspect the roof surfaces at the following times.
a. At the actual start of the roofing installation.
b. Periodically during the roofing installation as

recommended by the Owner’s representative.
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B. Final Roof Inspection: Arrange for roofing system
manufacturer's technical personnel to inspect roofing
installation on completion and submit report to Owner’'s
representative and to roofing manufacturer as needed to meet
warranty requirement.

1. Notify the Owner’s representative 48 hours in advance
of date and time of inspection.

2. Repair or remove and replace components of roofing
system where test results or inspections indicate that
they do not comply with specified requirements.

3. Additional testing and inspecting, at Contractor's
expense, will be performed to determine compliance of
replaced or additional work with specified
requirements.

3.09 FIELD QUALITY CONTROL - TESTING

A, Testing Agency: At his discretion, the Owner'’s
represetative may at its own expense engage a qualified
independent testing and inspecting agency to perform roof
tests and inspections and to prepare test reports.

B. Test Cuts: Test specimens will be removed to evaluate
problems observed during guality-assurance inspections of
roofing membrane as follows:

1. Approximate quantities of components within roofing
membrane will be determined according to ASTM D 3617.

2. Test specimens will be examined for interply voids
according to ASTM D 3617 and to comply with criteria
established in Appendix 3 of ARMA/NRCA's "Quality
Control Guidelines for the Application of Polymer
Modified Bitumen Roofing."

C. Final Roof Inspection: Arrange for roofing system
manufacturer's technical personnel to inspect roofing
installation on completion and submit report to the Owner’'s
representative.

1. Notify the Owner's representative 48 hours in advance
of date and time of inspection.

D. Repair or remove and replace components of rocofing system
where test results or inspections indicate that they do not
comply with specified requirements.
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E. Additional testing and inspecting, at Contractor's expense,
will be performed to determine compliance of replaced or
additional work with specified requirements.

3.10 PROTECTING AND CLEANING

A. Protect roofing system from damage and wear during remainder
of construction period. When remaining construction will
not affect or endanger roofing, inspect roofing for
deterioration and damage, describing its nature and extent
in a written report, with copies to the Owner’s
representative.

B. Cleaning

1. Clean coating overspray and spillage from adjacent
construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

2. Remove debris from roofing work from the premises and
dispose at the end of each working day and upon
completion of the work to the satisfaction of the
University. Leave roof in good, clean condition.

3. Bitumen, modified and otherwise, shall be removed
completely from all surfaces other than the roofing,
especially those to which sealants must be bonded
and/or metal flashings which are to be painted. Cleaned
out gutters, downspouts, roof drains, and scuppers and
remove all blockages prior to acceptance of the
project.

END OF SECTION
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SECTION 07600 - FLASHING AND SHEET METAL

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A. Work Included: Provide all labor, materials and equipment
necessary to install flashing, counterflashing, metal
edging, and other related work as shown on drawings and as
specified herein.

B. Related Work Described Elsewhere:
1. Coordinate installation of sheet metal work with

Section 07550 - MODIFIED BITUMINOUS MEMBRANE ROOFING.

2. Sealant for surface mounted flashings and elsewhere
required to ensure watertight joints is specified under
Section 07920 - SEALANTS.

1.02 SUBMITTALS

A. Shop drawings: Submit shop drawings for all the similar and
unusual conditions necessary to fabricate the flashing and
sheet metal work. Show all fasteners and relationship to
adjacent work. No fabrication will be permitted before
approval is secured.

1.03 STORAGE AND HANDLING
All materials shall be stored in such a manner as to afford
adequate protection. Damaged materials shall not be used and

shall be removed from the site.

1.04 QUALITY ASSURANCE

A. All sheet metal fabrications shall conform to State and
local codes, SMACNA (latest edition) and industry standards.

B. All roof penetrations shall be installed weathertight in
such a manner to maintain integrity of the roofing.

1.05 WARRANTY
The system must be included into the Modified Bituminous

Membrane Roofing Manufacturer’s 15-Year Special Warranty for the
horizontal roof system and the Contractor’'s Project Warranty.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Stainless Steel Flashing, Counterflashing, and Metal Edging
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(Except for Aluminum Fabrications): ASTM Al67, minimum
.025-inch type 304 with No. 4 finish.

B. Lead Sheet for Vent Pipe Flashing: ASTM B 749, Grade B,
copper-bearing sheet lead, minimum 2-1/2 pounds per square
foot, unless indicated otherwise.

C. Solder: 50 percent virgin lead and 50 percent pure block
tin, conforming to ASTM B 32.

D. Flux: Non-corrosive resin type.

E. Neoprene Plastic Cement: As recommended by the roofing
manufacturer under Section 07550 - MODIFIED BITUMINOUS
MEMBRANE ROOFING.

F. Nails and Fasteners: Use the same metal or a metal
compatible with the item. Use stainless steel fasteners to
fasten dissimilar metals.

G. Asphaltic Roof Cement: ASTM D 4586, Type I for horizontal
surfaces and Type II for vertical surfaces as recommended by
the roofing manufacturer under Section 07550 - MODIFIED
BITUMINOUS MEMBRANE ROOFING.

H. Stainless Steel Vent Screen: 8 mesh, minimum 0.017 diameter
wire unless indicated otherwise.

I. Stainless Steel Clamp: As indicated for screwdriver
adjustment.
J. Bituminous Paint: Cold-applied asphalt mastic complying

with SSPCPaint 12 but containing no asbestos fibers, or
cold-applied asphalt emulsion complying with ASTM D 1187.

PART 3 - EXECUTION

3.01 INSTALLATION AND WORKMANSHIP

A. Surface to which sheet metal is to be applied shall be even,
smooth, sound, thoroughly clean and dry, and free from
defects that might affect the application. Report any
unsatisfactory surfaces to the University. 1In the absence
of such a report, the Contractor shall be held responsible
for the finished product.

B. All accessories or other items essential for the
completeness of the sheet metal installation, though not
specifically indicated on the drawings or specified, shall
be provided. All such items unless otherwise indicated on
the drawings or specified, shall be of the same kind of
materials as the item to be applied. Nails, screws, and
bolts shall be of the type best suited for the purpose

Waimanalo WWTP Improvements Addendum No. 1
Job No. J32C030 Flashing and Sheet Metal 07600-2



intended and shall be of a composition that is compatible
with the metal to which it will contact.

C. Except as otherwise indicated on the drawings or specified,
the workmanship of sheet metal work, method of forming
joints, anchoring, cleating, provisions for expansion, etc.,
shall conform to the standards details and recommendations
of the Sheet Metal and Air Conditioning Contractors National
Association’s “Architectural Sheet Metal Manual”, Copper and
Brass Research association. All flashings shall be
stainless steel unless indicated otherwise.

D. All sheet metal work shall be watertight and wind-tight in
compliance with the purpose intended for the items indicated
on the drawings or specified herein.

E. Cleating: Cleats for sheet metal work shall be provided
where required, continuous unless otherwise indicated on the
drawings. Cleats shall be the same material and weight as
the metal being installed. Cleats for soldered seams shall
be pretinned. Hook cleating with 3/4-inch minimum hem on
concealed side of flashing.

F. Vents Thru Roof (VTR): Provide vent pipe flashing with
flashing turned down into vent as indicated. Provide
stainless steel screen with clamp over all vents.

G. Protection from Contact of Dissimilar Materials: Surfaces
in contact with dissimilar metal shall be painted with
heavy-bodied bituminous paint, or shall be separated by
means of moisture-proof building felts.

3.02 PROTECTION
Protect all sheet metal work until final acceptance of the work.
3.03 CLEAN-UP

A. Clean all exposed sheet metal work at completion of
installation. Grease and oil films, handling marks,
contamination from steel wool, fittings and drilling debris
shall be removed, and the work scrubbed clean. All exposed
metal surfaces shall be free of dents, creases, waves,
scratch marks, and solder or weld marks.

B. At completion of the work, clean up and remove all rubbish
and debris from the premises which resulted from this work.

END OF SECTION

Waimanalo WWTP Improvements Addendum No. 1
Job No. J32C030 Flashing and Sheet Metal 07600-3



\// ;—C¢ o v e I—/
/ REMOVE AND DISPOSE OF EXIST. CONC. CURB —

CUT, REMOVE AND DISPOSE OF

CONC. CURB AND A.C. PAVEMENT
TO ACCOMMODATE NEW PAVEMENT,
SEE SWG. C608

il Conc.
il
REMOVE AND DISPOSE OF EXIST. CONC STAIRF-f

[

CUT AND REMOVE EXIST. CONC STAIRS
PROVIDE TEMPORARY BYPASS PIPING

TO SERVICE THE PRIMARY CLARIFIER j
AIR LIFT PUMPS AND AIR DEGRITTER /
AERATION SYSTEM

;
i
/

r-.‘oru:'hclej {é é 2/
WA« ) G o
— e e — SPEC. SECTION 02115 V- ‘Zoiec Sewn)s ? Y BSILDTNg 7z
FOR REMOVAL PROCEDURES ‘ v :
, © 7 (ExisT) 7
UST \‘.\. ‘_/4/ A

(EXIST.)

REMOVE AND SALVAGE EXISTING
EMERGENCY GENERATOR

NARRATIVE OF REVISION: ADPED CA’LLDLLT—S

WAIMANALO WWTP IMPROVEMENTS /\ ADDENDUM NO. 1
DLNR JOB NO. J32C0O30A FIGURE NO. {

owe. C 602 sHT. Z1 oF Z”l]




21.26
RY CLARIFIER
(BXIST) 147
14.4
14.6.
o — TES T Ly , - ‘ . OWM
| . 05l MY ,N \RETAIUNE [ 535 3.5 e
o o] 5 € 3 1351
1305 13045 I 2\1 g TR L
1308 -62°48°07" >l £0.56 ' I e == i \1_'
173 13.0'&3“ % | /= :
107:04'02" AR ‘ =7
—?T87O' DEGRITTER g IR | & 2
' EXIST & \® 7 4
( ) ﬂ RIS :\B e ; v s
12,065 A2 T T Lm o CONTROL BUILDING v
g2 FEEAZ 7 .
. and A V5 VT o (EXIST) f
03 2qp o0 7 ?—Jgg . N
3.05 7EC S 4 %
\ , . e N Do e
1203 g0k, LT R >
nn,:f |2 3 (€. 95%“%? e | _
SO0 & === =SV R A i

NARRATIVE OF REVISION: REVISED ELEVATIONS &T NEW ?ETA(NIN& WALL

WAIMANALO WWTP IMPROVEMENTS

DLNR JOB NO. J32C030A

OWG. 605 SHT. 24 oF 29|

/\\ ADDENDUM NO. 1
FIGURE NO. Z




MATCH LINE
SEE DWG. NO. Ce09

/ ’
LANDSCAPING NOTES: o/
1. FILTER FABRIC MATERIAL: TERRABOND POLYESTER, S/
NON-WOVEN GEOTEXTILE OR APPROVED EQUAL. S S
Ve ienger
~  PT

2. PLASTIC EDGING: MANUFACTURED BY BLACK DIAMO
OR APPROVED EQUAL. EDGING SHALL BE-"STA -
PLACE WITH METAL STAKES AND JOINED AT
AND AT CORNERS WITH CONNECTORS BY

MANUFACTURER.

/ “ FUTURE

; ; FINAL CLARIFIER
NO. 3 °

Y

o

STFTES

A TR K e R _m

PLASTIC
GRAVEL K-
CCAXL

IS =E
“ X. A omoe

)

IS

o0

=

I3

=

~

)

_..
NS
DTN Y
j
9

By
y i \
N o T N T T
N S
7N N
- Creve She \
/ ] e
¥/ > >
> X
. /

NARRATIVE OF REVISION: ADDGD LHJDQCAHNé NOTES

WAIMANALO WWTP IMPROVEMENTS /\ ADDENDUM NO. 1
DLNR JOB NO. J32CO30A FIGURE NO. 3

owe. CBO¥ sHT.271 oF 291




Ct

NQoe, Flood &ight

H qiny duc

£ IN00

5 7
A7 .
srml,z 6" DTsS—AIR/ 4

s
el K777 AR5 7R

| |
G v e ! &
1-36" 8 BEND I TTEIR n | pene Fed L FOR NUARGEMENT
1 1-T6"x DEE; cr) o =~ SMr ——— PlPlr\\nge@'LA X —
& J\ ! 1- C% BLK Conc. Step( CU;B ::LO i SEE SHT. C614SMH-
— y W
_}?:l 1 fgggN/DPLADG y Conc. Stge || [SMH COMTROL BULDING
A 10 w/Pipe Rpilhc i J (EXlST)
. | 1 i v y
e "i”?”?“' Fod 1- ﬂB ‘ Jéuzgsp,p E'”'l HIHILTAN T
~ — \]\Jf nc urb—\1 ‘ " ' ll\\ OL—
/) / 18" A T. weol! ‘2
a'lrﬁ" Pipe / T t \_\'c}‘?:c_ :g”” w/Fipd Raiiing :}_:i"
| | it !  /Eing Lrline » -~
SENCYZ N 74.5' —
RATOR irs N
ING /-—-—-1 5 ”
DST) /L 93‘TA.@9+84.52 6" DTS . /
AT 6" WYE ‘ |
‘ \}1& CONC. BLK/ "STE™0+97.96 6" Dts‘@ |
\ \ ~ COTG (S ﬂ{;%mva lE_BEND £
B SHT. €20 con por =
~ Werninn : © Bldet (par, Poo— ——— /gc il q

NARRATIVE OF REVISION:

REVISED CpuLduT

WAIMANALO WWTP IMPROVEMENTS /\ ADDENDUM NO. 1
DLNR JOB NO. J32C030A FIGURE NO. 4

ows. Gbl!  sHT. 30 oF 4|




———1- #5 CONT.

gt |B
/ WV /.§ éﬁ" CLR
#5 @ 16" 0O.C. E 4 ADD #4 @ 32" O.C.
2" CLR §
'L
B & cMU SoLD GROUTED

. CONT. CRUSHED »
° ROCK FILL _
o

D
K
Y
2058 1B -0
A P
- B
P~
= §\'§ 3'e WEEPS @
.| #4 @ 16" O.cC. “:ZZV" *%f 6'~0" 0.C.
< \ 5 b > /\/%;{'/ R
— § \//\\//A///;\\/{S/jg\ E:J
2 «
g =\

|
qR
2

i —
_/ . 227 44 CONT.

A\

RETAINING WALL SECTION

SC: 1/2" = 1"=(¢"

NARRATIVE OF REVISION: PODED R'FTAU‘“N A WALL Dg,‘— AlL

WAIMANALO WWTP IMPROVEMENTS /\ ADDENDUM NO.
DLNR JOB NO. J32CO30A FIGURE NO. &

DwG. 571 sHT. 10 oF 29|




INVYS
"WNY
"1SIX3
(dAL)

O = 1=3S “

4’3 3Lvd 'S’S

J/€ X 22— X 8-

-y

o
»,

V. 1vl3d
Q1M 1374 MHL 2/L 38 NOILVAIT3
TIVHS NOILDANNOD 3IHL TV
TIION
8-.ZF
(dAl) INVY4 X
31vid SS "WNIV "L1SIX3 =
\\\\xfnlx:h /€
W s 0
" o3
(dAl)
‘43 'S'S s1108
'dX3 0l.v/S-¥

MIA JIFLINOSI

%o

oa/‘ %o

ADDED  PIPE QUPFORT TETAIL

WAIMANALO WWTP IMPROVEMENTS

NARRATIVE OF REVISION:
DLNR JOB NO. J32CO30A

/\ ADDENDUM NO. 1
FIGURE NO. ¢

SHT. 710 oF 24|

S

DWG.




£/09/09¢ 'dH Z/1 ‘IN0¥0L S81-14 000°'6 V39 dNdS
£/09/09+ 'dH Z/t '3NDYOL S81-14 000'6 ¥v39 dNdS
€/09/09+% 'dH Z/1 'INDYOL S81-14 000'6 ¥v3I0 yYNJS
09/09% 'dH 00l ‘Wdd 009°C ‘OIS ¥/'8® W4V ¥1GlL J9VIS ILTINA

v_0¢
. £/00/00% ‘N 000°C ‘dH St Q
HY %ti8 ‘4 [2] ‘M
14%1L8 ‘4 Z26) OISd vL'B® WAV ¥1G'L ‘MOT4 ¥V XWN 3OviS JTONIS

£/09/09% 'Q4A ‘dH Gl 'MAL ST ‘WdD 00L'C ¥311340¥d
€/09/09% 'Q4A ‘dH GiL ‘HAL .S°Z ‘WdO 00.'C ¥3713d0¥d
(3ynind) 250 24
2Z0 24 65C11
'Q31v43d0 S3ANA
210 24 65CL 1 ATIVNNYN 34V SIAINA ¥HINVID HIIINVID TYNIA
(04) SYIH¥VID TVYNIS
820 ¥18 SIS
ONIQUNE ¥3IMO1g
a10 y1g £LELL ‘QALYHIHO ATIWNNVA vV SHIMOTG 218043v/JIXONY
ONIdTHNG ¥3IM0o18
VIO dWd LIS
. (4]
V10 dNd LIS Q31vd3d0 ATTIVNNYA 34V SdnNnd 370A03y ,_<zmeZn“

NISVYE 218043V/DIXONY

[uerarie OF REUSON: e oy iiaLE-STRGE BlowER MITDR HP FROM IDHP To T HP

/N\ ADDENDUM NO. 1
FIGURE NO. 7

w
T
=
WL —
G
W <t
@) .
(874 o
Q< 9
=
=3 £
a o :
=5 3
=° ¢
o
oz —
2g 2
S
£s z
S ax :
— (@]
AN
=a 32

|



C10AR D)

T

EL.=20.83%

BLOWER NO. 1
BLR 018

[« O:
FLR EL.=13.5 £G EL=13.1%
‘\/\\/Q/\\/\\/\\
4 VOOV
P
\
. SECTION /o
162 SCALE: 3/8" = 1'-0" M262|M262
NOTES:
1. BLOWER MANUFACTURER SHALL BE RESPONSIBLE FOR FURNISHING
FLEXIBLE CONNECTORS (RUBBER EXPANSION JOINT). ELASTOMERS
SHALL BE SUITABLE FOR HIGH AIR TEMPERATURES AND CORROSIVE
ACID ATTACK.
2. PIPE COUPLING FOR STAINLESS STEEL AIR PIPE SHALL BE FABRICATED
}3 FROM TYPE 316 SS MATERIAL.
> 3 CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING THE INLET FILTER-

SILENCER UNITS FOR THE BLOWERS. UNITS SHALL BE COMPACT AND
EQUIPPED WITH A WEATHERHOOD. ALL COMPONENTS SHALL BE 316 SS
OR FIELD COATED WITH TWO COATS OF HIGH-BUILD EPOXY COATING

4. FITTINGS AND VALVES SHALL BE SAME MATERIAL AS THE PIPING MATERIAL
(TYPE 316 STAINLESS STEEL).
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Pre-Bid Meeting Minutes
Waimanalo Wastewater Treatment Plant Improvements
DLNR JOB NO. J32CO30A

Date: April 21, 2005 Commenced: 9:00 am
Location: DLNR, CWRM Conference Room
1151 Punchbowl Street, Room 221

Meeting was opened by the Project Engineer, Gordon Chong, who stated the following:

A. Qualification Package submittals are due by April 25, 2005, (Monday)

B. An addendum will be issued next week.

C. Allowance provided in the proposal should be sufficient to undertake the required
HECO work.

D We will be adding in two items in the proposal:
a. Systems integrator for the SCADA system
b.  Field office for Construction Manager

E. A delay will be added in between the completion of Phase | which includes roughly
90% of the construction work and the biological treatment process, and the start of
Phase Il (Equalization Basin).

Meeting was Opened up for Questions:

Q1: What is an acceptable time frame for award and notice to proceed (NTP) dates?
A1: We will verify internally and issue a revised time frame in the addendum. It will probably be
6 months or less. Will address in addendum.

Q2: Are there any problems anticipated with the dynamic breaking on the motors in relation to
the VFDs?

A2: None anticipated. Will verify and address in addendum.

Q3: Can we submit alternative products for approval?
A3: We will entertain product alternatives as part of the qualifications package that is due
Monday, April 25, 2005.

Q4: Will the new SCADA system need to be of the same brand as the existing? Do we need to
interface with the existing system?

A4: What is currently supervised by the existing Barrington system will remain. New processes
will be on PLCs.

Q5: Detailed Specification Section 03200 — Concrete Reinforcement, Item 3.03 Schedules,
paragraph A: Unfinished rebar limits?
A5: Wil identify limits in addendum.

Q6: Detailed Specification Section 03200 — Concrete Reinforcement, Item 3.03 Schedules,
paragraph B: Can we substitute in epoxy coated rebar in lieu of galvanized rebar?
AG6: Will re-evaluate and notify any changes in the addendum.
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